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WATER DISTRIBUTION

SUBTOTAL
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ENGINEERING, TESTING, AND SURVEY

CONTINGENCY

SUBTOTAL
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TOTAL COST: 

2, 751, 349.00

1, 090,867.00

3, 842,216.00

653, 176.81

576,333. 03

384,221. 60

5,455,947. 44

E



WANTMAN GROUP, INC. 

ENGINEER' S OPINION OF CONSTRUCTION COST

FINAL DESIGN PHASE

SADDLE TRAIL PARK SOUTH

WGI Project No: 1525. 00

PAVING AND DRAINAGE -ROADWAYS

2, 404, 053. 00

PAVING - BRIDLE TRAIL
BRIDLE PATH EXCAVATION CY 2, 575 $ 5. 00 $ 12, 875. 00

4" SHELLROCK ( Bridle Path) SY 23, 405 $ 10. 00 $ 234, 050. 00

246, 925. 00

SIGNING AND MARKING

CURRENT

DESCRIPTION UNIT QUANTITY UNIT COST COST

CLEARING AND GRUBBING ( RNV TO RIW) LS 1 150,000.00 150,000.00

ROADWAY EXCAVATION CY 19, 734 5.00 98, 670.00

SWALE EXCAVATION CY 8, 810 5. 00 44,050.00

TOP SOIL REMOVAL AND DISPOSAL CY 1, 523 12.00 18, 276.00

MILL AND RESURFACE ASPHALT PAVEMENT SY 188 19. 00 3, 572.00

12" COMPACTED SUBGRADE SY 46, 194 2. 50 115, 485.00

8" COMPACTED BASE SY 46, 194 12. 00 554, 328.00

COURSE AGGREGATE (CULVERTS) SY 581 8. 00 4, 648.00

1. 5" SP 9. 5 ASPHALT TON 3, 897 130.00 506, 610.00

SP 9.5 APSHALT (SPEED HUMP) TON 135 130. 00 17, 550.00

TYPE " D" CURB LF 200 15.00 3, 000.00

12" CONCRETE HEADER CURB LF 3, 900 28. 50 111, 150.00

CATCH BASIN REMOVAL AND DISPOSAL EA 19 500.00 9, 500.00

STORM PIPE REMOVAL AND DISPOSAL LF 642 20.00 12, 840.00

4" PVC LF 10 49. 90 499.00

12" RCP LF 5232 30.00 156,960.00

15" RCP LF 560 35.00 19,600.00

18" RCP LF 419 40.00 16,760.00

24" RCP LF 42 50.00 2, 100.00

36" RCP LF 71 80.00 5,680.00

CONCRETE COLLAR EA 4 1, 490. 00 5,960.00

12" CONCRETE MITERED END SECTION EA 214 1, 000. 00 214,000.00

15" CONCRETE MITERED END SECTION EA 2 1, 200.00 2, 400.00

TYPE' C' INLETS EA 28 2, 200.00 61, 600.00

STORM MANHOLE EA 3 2,500.00 S 7,500.00

SOD (SWALES) SY 34794 2. 91 101, 250.54

3 RAIL WOOD FENCE LF 13246 12. 00 158,952.00

SIDEWALK REMOVAL AND RESTORATION SY 24 46. 35 1, 112.46

2, 404, 053. 00

PAVING - BRIDLE TRAIL
BRIDLE PATH EXCAVATION CY 2, 575 $ 5. 00 $ 12, 875. 00

4" SHELLROCK ( Bridle Path) SY 23, 405 $ 10. 00 $ 234, 050. 00

246, 925. 00

SIGNING AND MARKING

5 75, 371. 00

SUBTOTAL ( PAVING, DRAINAGE, AND BRIDLE TRAIL) $ 2, 751, 349. 00
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CURRENT

DESCRIPTION UNIT QUANTITY UNIT COST COST

12" SOLID WHITE (THERMOPLASTIC) LF 782 $ 1. 50 1, 173.00

24" SOLID WHITE STOP BARD ( THERMOPLASTIC) LF 176 $ 3. 00 528.00

6" SOLID YELLOW ( THERMOPLASTIC) LF 220 $ 2. 00 440.00

6" SOLID DOUBLE YELLOW (THERMOPLASTIC) LF 505 $ 2. 00 1, 010.00

18" SOLID YELLOW (THERMOPLASTIC) LF 40 $ 3. 00 120.00

SPEED HUMP STRIPING EA 26 $ 500. 00 13,000.00

REMOVE AND RELCOATE EXIST SIGN EA 19 $ 100. 00 1, 900.00

W11- 7. EQUESTRIAN CROSSING SIGN EA 26 $ 275.00 7, 150. 00

W13- 1 SPEED SIGN EA 52 $ 275.00 14, 300.00

W17- 1 SPEED HUMP SIGN EA 52 $ 275.00 14, 300.00

R-47, KEEP RIGHT SIGN EA 4 $ 275.00 1, 100. 00

W1 16-9P AHEAD SIGN EA 14 $ 275.00 3, 850.00

TRAFFIC CALMING ZONE SIGN EA 2 $ 275.00 550.00

BUMP AHEAD SIGN EA 52 $ 275.00 14, 300.00

131- 1 STOP SIGN EA 2 $ 275.00 550.00

R1- 3 " 4 WAY" STOP SIGN EA 4 $ 275.00 1, 100.00

5 75, 371. 00

SUBTOTAL ( PAVING, DRAINAGE, AND BRIDLE TRAIL) $ 2, 751, 349. 00
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WANTNIAN GROUP, INC. 

ENGINEER' S OPINION OF CONSTRUCTION COST

FINAL DESIGN PHASE

SADDLE TRAIL PARK SOUTH

N17GI Project No: 1525. 00

WATER DISTRIBUTION

1, 090, 867. 00
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CURRENT

DESCRIPTION (WATER) UNIT QUANTITY UNIT COST

2" POLY WATER SERVICE LF 1, 982 20. 00 39,640.00

4" DIP FIRE MAIN LF 60 45. 37 2, 722.00

6" DIP FIRE MAIN LF 150 50. 00 7, 500.00

8" DIP WM LF 692 60. 00 41, 520.00

8" PVC WATER MAIN LF 16, 850 40. 00 674,000. 00

FIRE HYDRANT ASSEMBLY WITH GATE VALVE EA 30 4,490. 00 134,700. 00

4" GATE VALVE WITH CONCRETE COLLAR EA 3 S 1, 495. 00 4,485.00

8" GATE VALVE WITH CONCRETE COLLAR EA 35 1, 750. 00 61, 250. 00

8" X 4" TEE EA 3 600. 00 1, 800. 00

8" X 8" TEE EA 7 800. 00 5,600.00

8" CROSS EA 1 1, 000. 00 1, 000.00

8" 11. 25 DEGREE BEND EA 4 550.00 2, 200.00

8" 45 DEGREE BEND EA 55 550.00 30,250.00

8" X 6" REDUCER EA 1 1, 000.00 1, 000.00

2" CORP STOP W1 DOUBLE STRAP SADDLE EA 71 S 295.00 20,945.00

2" CURB STOP EA 71 295.00 20,945.00

CONCRETE METER BOX EA 71 S 195.00 13,845.00

SAMPLE POINT EA 11 S 415.00 4,565. 00

8" X 12" TAPPING TEE AND VALVE EA 2 S 7, 450.00 14,900. 00

2" BYPASS WITH CORP. STOP, BALL VALVES, & RPZ EA 2 4,000. 00 8, 000. 00

1, 090, 867. 00
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